

**Notification of Awards (NOA) of Tender ID : 982282**

**Tender / Proposal ID: 982282**

**Date: 03-  
Nov-2024**

**Contract No: 14.33.0000.752.07.006.24**

**To :**

**Name : M/s. M.R. Construction**

**Address: 147 Motijheel C/A, Sultan Building, (1st Floor)  
Dhaka.**

**M/s. M.R. Construction**

This is to notify you that your Tender/Proposal dated **21-Aug-2024** for the execution of the Works for **Repairing Painting Works of Baizid Telephone Exchange and Sub-Station Building and Extension Work of Baizid Exchange Compound Wall with Painting Works.** for the Contract Price of **Tk. 3573399.727 (Taka THIRTY-FIVE LAKH SEVENTY-THREE THOUSAND THREE HUNDRED AND NINETY-NINE POINT SEVEN TWO SEVEN)** as corrected and modified in accordance with the Instructions to Tenderers/Consultants, has been approved by **Procurement Directorate.**

You are thus requested to take following actions :

1. accept in writing the Notification of Award within SEVEN (7) working days of its issuance pursuant to ITT Clause
2. furnish a Performance Security in the specified format and in the amount of **Tk. 178669.99 (Taka ONE LAKH SEVENTY-EIGHT THOUSAND SIX HUNDRED AND SIXTY-NINE POINT NINE NINE)**, within FOURTEEN (14) days of issuance of this Notification of Award but not later than **17-Nov-2024**, in accordance with ITT Clause
3. sign the Contract within TWENTY-EIGHT (28) days of issuance of this Notification of Award but not later than **01-Dec-2024**, in accordance with ITT Clause

You may proceed with the execution for the execution of the Works for only upon completion of the above tasks. You may also please note that this Notification of Award shall constitute the formation of this Contract, which shall become binding upon you.

We attach the draft Contract and all other documents for your perusal and signature.

Duly  
authorised to  
Electronically

sign  
for and on  
behalf of

Electronically  
Signed  
A.K.M.  
Golam  
Baharul  
Procurement  
Directorate

**The following documents (but for RFQ Submission Letter and Sl. a & i from below only) forming the integral part of the contract shall be interpreted in the order of priority :**

- a. The signed Form of Contract Agreement
- b. The Notification of Award
- c. The Tender/Proposal and the appendices to the Tender/Proposal
- d. Particular Conditions of Contract
- e. General Conditions of Contract
- f. Technical Specifications
- g. The General Specifications
- h. Drawings
- i. Bill of Quantities
- j. Schedule of Dayworks
- k. Other document including correspondences listed in the PCC forming part of the Contract

## NOA Documents

Section Name:		Action		
General Conditions of Contract		--		
Particular Conditions of Contract		--		
Tender and Contract Forms				
S. No.	Form Name	Action	Map Document List	
1	e-Tender Submission Letter (Form e-PW2-1)	-	Document Name	Action
			Authorization_MRC.pdf	-
			Affidavit_Mofiz.pdf	-
			MRC National ID.pdf	-

2 Tenderer Information Form (e-PW2-2)

-

Document Name	Action
VAT_BIN_MRC.pdf	-
MRC TIN 23-24.jpeg	-
Trade License 2024-2025.jpeg	-
JVC Deed 2020-2021 Part-2.pdf	-
Payment Certificate-2021-2022 MRC.pdf	-
JVC Deed 2021-2022.pdf	-
JVC Deed 2021-2022-1.pdf	-
Payment Certificate-2022-2023 MRC Part-1.pdf	-
Payment Certificate-2022-2023 MRC Part-2.pdf	-
Payment Certificate-2022-2023 MRC Part-3.pdf	-
MRC-Turn Over Last 5 years 2018-2019 to 2022-2023.pdf	-
Payment Certificate-2018-2019 MRC Part-1.pdf	-
Payment Certificate-2018-2019 MRC Part-2.pdf	-
Payment Certificate-2019-2020 MRC.pdf	-
Payment Certificate-2018-2019 MRC Part-3.pdf	-
Payment Certificate-2019-2020 MRC Part-2.pdf	-
Payment Certificate-2020-2021 MRC.pdf	-
JVC Deed 2018-2019-1.pdf	-
JVC Deed 2018-2019-2.pdf	-
JVC Deed 2019-2020-1.pdf	-
JVC Deed 2019-2020-2.pdf	-
JVC Deed 2019-2020-3.pdf	-

JVC Deed 2020-2021.pdf	-
Payment Certificate-2020-2021 MRC Part-2.pdf	-
Repair Maintenance and Remodeling WSork-85.41 Lac.pdf	-
Equipment List MRC.pdf	-
Credit Line BTCL.pdf	-
CV of CM Md. Mafizur Rahman.pdf	-
CV of QC Engineer Md. Hasan Uz Zaman.pdf	-
CV of Engr. Farid Ahmed.pdf	-
CV of Engr. Zulfilar Ali.pdf	-
CV of PM Md. Rafiq.pdf	-
CV of Surveyor Gazi Md. Anwarul Azim.pdf	-
CV of Engr. Badrul Hossain.pdf	-
9. BWDB Ongoing Work- Protective work along the right bank of Ichhamoti river 9.49 Cr.pdf	-
10. BWDB Ongoing Work- Protective work at Gaudia village Dhaka Division-1 24.51 Cr.pdf	-
11. BWDB Ongoing Work- Protective work at Bejgaon village Dhaka Division-1 28.14 Cr.pdf	-
12. BWDB Ongoing Work- Protective work at Bejgaon village Dhaka Division-1 28 Cr.pdf	-
13. BWDB Ongoing Work- Protective work at Hasail	-

			Village Dhaka Division-1 6.17 Cr.pdf	
			JVC Deed FOR KKE-MRC-Lot-4-5-6 BWDB.pdf	-
			Technical Staff list MRC.pdf	-
			RB-MRC JV ID 937728.pdf	-
			NOA Construction Improvement of Roads RCC Drains RCC Cross Drains 15.29 Cr.pdf	-
			NOA nstruction of Additional class room Khane Bari Govindapur GPS under PEDP4 67.24 Lac.pdf	-
			List of Ongoing Work and Tender Capacity 18082024.xls	-
			Repair Work BTCL Khulna.pdf	-
3	Name of Works Contract successfully completed during last 5 years from IFT date within only PE's Organization e-PW2-3 (A)	-	-	
4	List of On-going Works and Current Commitment(s) during last 5 years from IFT date under all PE's Organization e-PW2-3(B)	-	-	
5	Activities Form	-	-	

### Bill of Quantities

S. No.	Form Name	Action	Map Document List
1	Section 6. Bill of Quantities	-	-

## Tender/Proposal Document

Document Name	Document Description	Action
PW2a-Tender & Contract Forms.doc	PW2a-Tender & Contract Forms - doc	-
PW2a-Tender & Contract Forms.pdf	PW2a-Tender & Contract Forms - pdf	-
Guidance_BOQ_PW2a.pdf	Guidance_BOQ_PW2a - pdf	-
Guidance_GS_PW2a.pdf	Guidance_GS_PW2a - pdf	-
7.pdf	Section 7	-
Guidance_PS_PW2a.pdf	Guidance_PS_PW2a - pdf	-
8.pdf	Section 8	-
Guidance_Drawings_PW2a.pdf	Guidance_Drawings_PW2a - pdf	-
6. 982282_TD2 pw2 GM 1.docx	section 6	-
6. 982282_TD2 pw2 GM 1.pdf	section 6 pdf	-